

PROJECT MANUAL

Vol. No. 2 of 2

(Contract Documents,
Standard Specifications,
and Special Provisions)

FOR

**2007 WASTEWATER TREATMENT
FACILITIES IMPROVEMENTS**

CITY OF ENTIAT

SEPTEMBER 2007

PROJECT NO. 05-23-004-03

PREPARED BY:



**HAMMOND COLLIER
WADE LIVINGSTONE**

104 East 9th Street
Wenatchee, WA 98801

CITY OF ENTIAT 2007 WASTEWATER TREATMENT FACILITIES IMPROVEMENTS

CITY OF ENTIAT OFFICIALS

MAYOR
WENDELL BLACK



CITY COUNCIL
TOM MARTIN
JACKIE SHELTON
LALLA PRZESPOLEWSKI
MIKE SALGADO
TIM LAMB

CLERK TREASURER
KAREN SMITH


DEPUTY CLERK TREASURER
KAREN SWEENEY

PUBLIC WORKS SUPERINTENDENT
BOB WHITEHALL

OPERATOR
ROGER MICKELSON



CALL THREE BUSINESS
DAYS BEFORE YOU DIG
1-800-424-5555



DESIGNED BY DR. RN	DRAWN BY MR. DC	CHECKED BY <i>[Signature]</i>	APPROVED BY <i>[Signature]</i>	DATE PRINTED 09/20/07	SCALE AS SHOWN	F.B. NO.	SEATTLE (206) 632-2664	WENATCHEE (509) 662-1762	ONAK (509) 826-3861	LAKEWOOD (253) 472-1992	 HAMMOND COLLIER WADE LIVINGSTONE	CITY OF ENTIAT 2007 WASTEWATER TREATMENT FACILITIES IMPROVEMENTS COVER SHEET	JOB NO. 0523004-03	DRAWING NO. G1	SHEET OF

SHEET INDEX

GENERAL DRAWINGS

- G1 COVER SHEET
- G2 SHEET INDEX
- G3 SYMBOLS & ABBREVIATIONS
- G4 SITE SURVEY INFORMATION
- G5 FACILITY DESIGN CRITERIA
- G6 HYDRAULIC PROFILE
- G7 GENERALIZED FLOW DIAGRAM
- G8 EXISTING FACILITIES SITE PLAN

DEMOLITION DRAWINGS

- D1 DEMOLITION SITE PLAN
- CIVIL DRAWINGS
- C1 TESC NOTES AND DETAILS
- C2 TESC PLAN
- C3 NEW FACILITIES AND PIPING SITE PLAN - PHASE 1
- C4 GRADING AND PAVING PLAN
- C5 SITE SECTIONS
- C6 SITE PROFILES AND PAVEMENT DETAILS
- C7 STORM DRAINAGE SITE PLAN
- C8 STORM DRAINAGE SECTIONS AND DETAILS
- C9 YARD SUMP STATION MODIFICATIONS & IMPROVEMENTS
- C10 MISCELLANEOUS SITE DETAILS
- C11 NEW SITE IMPROVEMENT COORDINATES
- C12 PROCESS PIPING PLAN, SOUTH HALF
- C13 PROCESS PIPING PLAN, NORTH HALF

- B101 BUILDING ELEVATIONS
- B102 DOOR SCHEDULE
- B103 ROOF SECTIONS & DETAILS

- C101 METERING MANHOLE INFLUENT PIPING PLAN AND PROFILE
- C102 HEADWORKS PLAN & SECTIONS
- C103 HEADWORKS SECTIONS & DETAILS

- C201 SBR BASIN PLAN
- C202 SBR BASIN SECTIONS AND DETAILS

- C301 BLOWER BUILDING PLAN AND SECTION

- C401 UV DISINFECTION SYSTEM BUILDING PLAN AND SECTION
- C402 UV DISINFECTION SYSTEM BUILDING SECTIONS AND DETAILS

- C501 PLANT WATER STORAGE PLAN
- C502 PLANT WATER STORAGE DETAILS

MECHANICAL DRAWINGS

- M1 PIPE SUPPORTS AND PIPE ATTACHMENTS
- M2 PIPE SUPPORTS AND STRUCTURAL ATTACHMENTS
- M3 PIPE SUPPORTS, STRUCTURAL ATTACHMENTS AND SUPPORT ASSEMBLIES
- M4 PIPE PENETRATION DETAILS
- M5 PLUMBING DRAINS AND CLEANOUTS
- M101 HEADWORKS STRUCTURE PLAN AND PROFILE
- M102 HEADWORKS SECTIONS & DETAILS
- M103 BAR SCREEN DETAILS
- M104 HYDROGRITTER ELEVATIONS AND DETAILS
- M105 INSULATED PIPE AND FITTING PLAN

- M201 SBR AERATION BASIN PLAN VIEW
- M202 SBR BASINS SECTIONS & DETAILS
- M203 SBR BASINS AERATION PIPING DETAILS
- M204 SBR SYSTEM GENERAL ARRANGEMENT
- M205 DECANTER/ACTUATOR ASSEMBLY
- M206 MISCELLANEOUS SBR DETAILS
- M207 SBR SLUDGE PUMP ASSEMBLY

- M301 BLOWER BUILDING MECHANICAL PLAN
- M302 BLOWER BUILDING MECHANICAL DETAILS

- M401 UV DISINFECTION SYSTEM PLAN AND SECTION
- M402 UV DISINFECTION SYSTEM DETAILS

- M501 PLANT WATER PUMPS

- M601 AEROBIC DIGESTER PLAN AND SECTIONS
- M602 JET AERATION PUMP STATION
- M603 AEROBIC DIGESTER PIPING AND DECANT SYSTEM DETAILS

STRUCTURAL DRAWINGS

- S1 BUILDING STRUCTURAL GENERAL NOTES
- S2 TYPICAL CONCRETE DETAILS
- S3 TYPICAL CONCRETE DETAILS
- S4 TYPICAL ALUMINUM DETAILS

- S101 HEADWORKS STRUCTURAL PLAN

- S201 SBR STRUCTURAL PLAN
- S202 SBR STRUCTURAL SECTIONS

- S301 BUILDING STRUCTURAL PLAN
- S302 BUILDING STRUCTURAL PLAN
- S303 BUILDING STRUCTURAL DETAILS
- S304 BUILDING STRUCTURAL DETAILS

- S401 SLUDGE STORAGE AREA STRUCTURAL

PROCESS DRAWINGS

- P1 SYMBOLS & ABBREVIATIONS
- P2 PIPING & INSTRUMENTATION SYMBOLS LEGEND
- P3 HEADWORKS PROCESS DIAGRAM
- P4 SBR PROCESS DIAGRAM - BASIN 1
- P5 SBR PROCESS DIAGRAM - BASIN 2
- P6 UV AND PLANT WATER PROCESS DIAGRAM
- P7 AEROBIC DIGESTER PROCESS DIAGRAM
- P8 BIOSOLIDS MANAGEMENT PROCESS DIAGRAM

ELECTRICAL DRAWINGS

- E1 SYMBOLS & ABBREVIATIONS
- E2 ELECTRICAL DETAILS
- E3 ELECTRICAL ONE LINE DIAGRAM - SHEET 1
- E4 ELECTRICAL ONE LINE DIAGRAM - SHEET 2
- E5 ELECTRICAL SITE PLAN
- E6 METERING MANHOLE AND HEADWORKS ELECTRICAL PLAN
- E7 SBR ELECTRICAL PLAN
- E8 PLANT WATER STORAGE BUILDING ELECTRICAL PLAN
- E9 BLOWER AND UV BUILDING ELECTRICAL PLAN
- E10 NEW CONTROL BUILDING LIGHTING AND GROUNDING PLAN
- E11 EXISTING CONTROL BUILDING DEMO PLAN
- E12 YARD SUMP PUMP STATION ELECTRICAL PLAN
- E13 MOTOR CONTROL CENTER
- E14 CONTROL WIRING DIAGRAMS - SHEET 1
- E15 CONTROL WIRING DIAGRAMS - SHEET 2

CALL THREE BUSINESS
DAYS BEFORE YOU DIG
1-800-424-5555



HAMMOND COLLIER
WADE LIVINGSTONE

SEATTLE (206) 632-2664
OMAK (899) 826-3861
WENATCHEE (509) 662-1762
LAKEWOOD (253) 472-1992

CITY OF ENTIAI
2007 WASTEWATER TREATMENT
FACILITIES IMPROVEMENTS

SHEET INDEX

JOB NO.
0523004-03
DRAWING NO.
G2
SHEET
OF

GENERAL NOTES

REVISIONS

DESIGNED BY: RS
DRAWN BY: MR. DG
CHECKED BY: [Signature]
APPROVED BY: [Signature]
DATE PRINTED: 09/20/07
SCALE: NTS
F.B. NO.



DATE: 11/09/08

